STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 08/ 15/ 17 I N NEAR PALM DESERT 1.2 M WO 08/ 16/ 17
CONTRACT NUMBER 08- OR7804 STRAVWBERRY CREEK BRIDGE TO 1.3 M CONTRACT CCDE "A '
LOCATI ON 08-SBD- 74-52.1/62. 5 W O CAHUI LLA HILLS (POR) 24 CONTRACT | TEMS
RD
I NSTALL M D WEST GUARDRAI L SYSTEM FEDERAL AID SSTG P074-(063)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 12. 0%

PROPCSALS | SSUED 8 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BI DDERS 6 ENG NEERS EST 3, 841, 951. 60 AMOUNT OVER 53, 109. 40 PERCENT OVER EST 1.38
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3, 895, 061. 00 5 DREAMBUI LDER CONSTRUCTI ON 714 646- 3697
CORP. 00873436
1324 LAWSON LN FAX 714 646-3698
PLACENTI A CA 92870
2 3,910, 637. 30 3 C&W CONSTRUCTI ON SPECI ALTI ES, 805 642- 0204
I NC. 00256795
2419 PALMA DRI VE FAX 805 642-5141
VENTURA CA 93003
3 4,321, 234.00 1 CORAL CONSTRUCTI ON COVPANY 503 682-2252
00332441
PO BOX 347 FAX 503 682-0110
WLSONVILLE OR 97070
4 4,522,025. 00 6 AZ CONSTRUCTI ON | NC 626 333-0727
00996577
727 GLENDORA AVE FAX 626 333-7843
LA PUENTE CA 091744
5 5, 442, 900. 34 4 FUTURE DB | NTERNATI ONAL | NC. 949 390-2110
00976670
8707 RESEARCH DR. FAX 949 732-4355
IRVINE CA 92618
6 7,299, 641. 00 2 ALCORN FENCE COVPANY 323 875-1342
00122954
9901 GLENOAKS BOULEVARD FAX 818 768-9719

SUN VALLEY CA 91352



08- 0R7804
08- SBD- 74-5
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 2

08/16/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE CO
LI NCOLN CA

A C DI KE CO
LI NCOLN CA

A C DIKE CO
LI NCOLN CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

509249

509249

509249

509249

509249

509249

509249

509249

| TEM 13 (75%

| TEM 14 (75%

PARTI AL AC DI KE

| TEM 22 (38%

| TEM 23 (100%

PARTI AL ALTERNATI VE FLARED TERM NAL SYSTEM

| TEM 11 (28%

| TEM 19 (38%

| TEM 20 (38%

| TEM 21 (38%

| TEM 8 (100%



08- 0R7804
08- SBD- 74-5
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

ST OF

LI CENSE NUMBER

Bl D211
PAGE 3
08/16/ 17

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

D. C. HUBBS CONSTRUCTI ON
YUCAI PA CA

STATEW DE TRAFFI C SAFETY & SI GNS
Rl VERSI DE CA

STATEW DE TRAFFI C SAFETY & SI GNS
Rl VERSI DE CA

STATEW DE TRAFFI C SAFETY & SI GNS
Rl VERSI DE CA

509249

509249

509249

509249

975518

975518

975518

PARTI AL ALTERNATI VE I N LI NE SYSTEM

PARTI AL M DWEST GUARDRAI L SYSTEM

PARTI AL M DWEST GUARDRAI L SYSTEM 9' POST

PARTI AL WEED MAT CONTRCL

| TEM 2 (100%

| TEM 3 (45%

PARTI AL FLAGGE NG TRAFFI C CONTROL



08- 0R7804
08- SBD- 74-5
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
08/16/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A. C. DIKE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMVENTAL
FOUNTAI N VALLEY CA

GLOBAL ENVI RONVENTAL
FOUNTAI' N VALLEY CA

GLOBAL ENVI RONMVENTAL
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

CONTI NUED ON NEXT PAGE

NETWVORK,

NETWVORK,

NETWORK,

NETWORK,

NETWVORK,

I NC.

I NC.

407417

407417

407417

407417

407417

407417

878478

878478

878478

878478

878478

HOT M X ASPHALT (TYPE A)

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

PLACE HOT M X ASPHALT DI KE ( TYPE A)

PLACE HOT M X ASPHALT DI KE ( TYPE C)

| TEM 1 (100%

| TEM 6 (100%

| TEM 7 (100%

JOB SI TE MANAGEMENT

ON- SI TE AWARENESS TRAI NI NG



08- 0R7804
08- SBD- 74-5
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 5

08/16/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GLOBAL ENVI RONVENTAL NETWORK,

FOUNTAI' N VALLEY CA

GREEN WAVE
ANAHEI M HI LLS

GREEN WAVE
ANAHEI M HI LLS

GREEN WAVE
ANAHEI M HI LLS

GREEN WAVE
ANAHEI M HI LLS

GREEN WAVE
ANAHEI M HI LLS

GREEN WAVE
ANAHEI M HI LLS

GREEN WAVE
ANAHEI M HI LLS

GREEN WAVE
ANAHEI M HI LLS

CA

g 2 8 £ 2 8 £

KRC SAFETY CO. ,

VI SALI A CA

KRC SAFETY CO.,

VI SALI A CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

878478

985546

985546

985546

985546

985546

985546

985546

985546

507950

507950

PREPARE WATER POLLUTI ON CONTROL PROGRAM

CLEARI NG AND GRUBBI NG (LS)

| TEM 10 (100%

| TEM 15 (100%

| TEM 24 (28%

I TEM 9 (100%

MOBI LI ZATI ONS

REMOVE ASPHALT CONCRETE DI KE

ROADWAY EXCAVATI ON

| TEM 3 (100%

| TEM 5 (100%



08- 0R7804
08- SBD- 74-5
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 6
08/16/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KRC SAFETY CO., |INC

VI SALI A CA

KRC SAFETY CO, |INC

VI SALI A CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

Bl DDER | D NAME AND ADDRESS

507950

507950

1017741

1017741

1017741

1017741

LI CENSE NUMBER

TEMPORARY ALTERNATI VE CRASH CUSHI ON

TRAFFI C CONTROL SYSTEM

CONSTRUCTI ON AREA SI GNS

| TEM 2 (100%

| TEM 4 (100%

PORTABLE CHANGEABLE MESSAGE SI GN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A.C. DIKE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

407417

HOT M X ASPHALT (TYPE A)

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%



08- 0R7804
08- SBD- 74-5
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 7
08/16/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A. C. DIKE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

KRC SAFETY CO., | NC.
VI SALI A CA

KRC SAFETY CO., |NC.
VI SALI A CA

KRC SAFETY CO., |INC
VI SALI A CA

KRC SAFETY CO, |INC
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS, | NC
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS, | NC
JURUPA VALLEY CA

Bl DDER | D NAME AND ADDRESS

407417

407417

507950

507950

507950

507950

569352

569352

LI CENSE NUMBER

PLACE HOT M X ASPHALT DI KE ( TYPE A)

PLACE HOT M X ASPHALT DI KE ( TYPE C)

CONSTRUCTI ON AREA SI GNS

| TEM 2 (100%

| TEM 3 (45%

TRAFFI C CONTROL PARTI AL (LANE CLOSURES)

| TEM 15 (74%

REMOVE AC DI KE ( EXCLUDES WATER)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APCO
GOSHEN CA

APCO
GOSHEN CA

CONTI NUED ON NEXT PAGE

283095

283095

| TEM 13 (100%

| TEM 14 (100%



08- 0R7804 Bl D211

08- SBD- 74-5 PAGE 8

08/ 15/ 17 08/16/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APCO PLACE ASPAHLT CONCRETE DI KE TYPE C
GOSHEN CA 283095
APCO PLACE ASPHALT CONCRETE DI KE TYPE A
GOSHEN CA 283095
MANERI TRAFFI C CONTRCL, | NC CONSTRUCTI ON AREA SI GNS
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC | TEM 2 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL, I NC | TEM 3 (80%
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL, I NC | TEM 4 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC PCVB
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC TRAFFI C CONTROL SYSTEM
TEMECULA CA 1017741
NATI NA | TEM 16 (100%
CASA GRANDE Az 983993
NATI NA STAI NI NG GALVANI ZED METAL
CASA GRANDE AZ 983993
PAVEMENT RECYCLI NG SYSTEM | TEM 15 (100%
JURUPA VALLEY CA 569352

CONTI NUED ON NEXT PAGE



08- 0R7804 Bl D211

08- SBD- 74-5 PAGE 9

08/ 15/ 17 08/16/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 PAVEMENT RECYCLI NG SYSTEM REMOVE AC DI KE
JURUPA VALLEY CA 569352
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO ASPHALT DI KE CONSTRUCTI ON , | NC | TEM 1314 (0. 76%
GOSHEN CA 283095
APCO ASPHALT DI KE CONSTRUCTI ON , | NC PLACE ASPHALT CONCRETE
GOSHEN CA 283095
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 15 (1.5%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC REMOVE AC DI KE
JURUPA VALLEY CA 569352
QUALI TY TRAFFI C CONTROL AREA S| GNS
FONTANA CA 992622
QUALI TY TRAFFI C CONTROL | TEM 2 (0. 145%
FONTANA CA 992622
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AC DI KE | TEM 13 (95%
LI NCOLN CA 407417
AC DI KE | TEM 14 (95%
LI NCOLN CA 407417

CONTI NUED ON NEXT PAGE



08- 0R7804
08- SBD- 74-5
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 10

08/16/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AC DI KE
LI NCOLN CA

AC DI KE
LI NCOLN CA

EBS GENERAL
CORONA CA

EBS CGENERAL
CORONA CA

EBS GENERAL
CORONA CA
EBS GENERAL
CORONA CA
EBS GENERAL

CORONA CA

EBS CGENERAL
CORONA CA

EBS GENERAL
CORONA CA

EBS GENERAL
CORONA CA

EBS GENERAL
CORONA CA

CONTI NUED ON NEXT PAGE

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

I NC.

I NC.

NC.

NC.

I NC.

I NC.

NC.

NC.

I NC.

407417

407417

720016

720016

720016

720016

720016

720016

720016

720016

720016

PLACE HOT M X ASPHALT DI KE ( TYPE A)

PLACE HOT M X ASPHALT DI KE ( TYPE C)

CLEARI NG AND GRUBBI NG (LS)

HOT M X ASPHALT (TYPE A)

| TEM 10 (95%

| TEM 11 (97%

| TEM 12 (95%

| TEM 15 (95%

I TEM 9 (95%

REMOVE ASPHALT CONCRETE DI KE

ROADWAY EXCAVATI ON



08- 0R7804
08- SBD- 74-5
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 11
08/16/ 17

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

EBS GENERAL ENG NEERI NG | NC.

CORONA CA

J&H DRI LLI NG CO.
BUENA PARK CA

J&H DRI LLI NG CO.
BUENA PARK CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

720016

740854

740854

1017741

1017741

1017741

1017741

1017741

1017741

WEED CONTROL MAT ( RUBBER)

| TEM 20 (23%

M DWEST CGUARDRAI L SYSTEM (9' STEEL POSTS)

CONSTRUCTI ON AREA S| GNS

| TEM 2 (95%

| TEM 3 (98%

| TEM 4 (95%

PORTABLE CHANGEABLE MESSACE SI GN (EA)

TRAFFI C CONTROL SYSTEM



08- 0R7804 Bl D211

08- SBD- 74-5 CONTRACT PROPOSAL OF LOwW BI DDER PACE 12
08/ 15/ 17 08/16/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,950. 00 2,950. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 990. 00 9, 990. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 344, 000. 00 344, 000. 00
4 128651 PORTABLE CHANGEABLE MESSACE SI GN ( EA) EA 4 8, 900. 00 35, 600. 00
5 033498 TEMPORARY ALTERNATI VE CRASH CUSHI ON LS LUWP SUM 35, 000. 00 35, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUWP SUM 7,500. 00 7,500. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 800. 00 800. 00
8 141120 TREATED WOOD WASTE LB 7,640 .55 4,202.00
9 170103 CLEARI NG AND GRUBBI NG ( LS) LS LUWP SUM 14, 500. 00 14, 500. 00
10 190101 ROADWAY EXCAVATI ON CY 1, 330 123. 00 163, 590. 00
11 033499 WEED CONTROL MAT ( RUBBER) SQYD 17, 800 40. 00 712, 000. 00
12 390132 HOT M X ASPHALT (TYPE A) TON 740 70. 00 51, 800. 00
13 394073 PLACE HOT M X ASPHALT DI KE ( TYPE A) LF 18, 000 2.75 49, 500. 00
14 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 780 2.75 2, 145. 00
15 398100 REMOVE ASPHALT CONCRETE DI KE LF 18, 700 1.90 35, 530. 00
16 033500 STAI Nl NG GALVANI ZED METAL GUARDRAI LI NG LS LUWP SUM 302, 269. 00 302, 269. 00
SURFACES
17 810190 GUARD RAI LI NG DELI NEATOR EA 390 26. 00 10, 140. 00
18 820130 OBJECT MARKER EA 160 90. 00 14, 400. 00
19 832006 M DWEST GUARDRAI L SYSTEM ( STEEL POST) LF 18, 600 27.00 502, 200. 00
20 033501 M DWEST GUARDRAI L SYSTEM (9' STEEL POST) LF 21, 400 48. 50 1, 037, 900. 00
21 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 17 2,075.00 35, 275. 00
22 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 50 2, 600. 00 130, 000. 00
23 839752 REMOVE GUARDRAI L LF 470 16. 00 7,520. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 386, 250. 00 386, 250. 00

TOTAL 3, 895, 061. 00
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08- 0R7804 Bl D211

08- SBD- 74- 5 SUMMARY OF REMAINING BIDDERS PAGE 13
08/ 15/ 17 08/ 16/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

919. 00 919. 00| 2,500. 00 2500. 00 3, 200. 00 3200. 00 2, 060. 00 2060. 00

9, 975. 00 9975. 00 11, 700. 00 11700. 00| 8, 600. 00 8600. 00 8, 234. 85 8234. 85

613, 326. 00 613326. 00| 300, 000. 00 300000. 00| 595, 000. 00 595000. 00| 337, 840. 00 337840. 00

7,000. 00 28000. 00| 7,500. 00 30000. 00| 9, 800. 00 39200. 00| 7,416. 00 29664. 00

42,000. 00 42000. 00| 4,000. 00 4000. 00 98, 000. 00 98000. 00| 10, 300. 00 10300. 00

195. 00 195. 00 5, 000. 00 5000. 00| 5, 000. 00 5000. 00| 20, 600. 00 20600. 00

3, 854. 00 3854. 00 2,500. 00 2500. 00 3, 200. 00 3200. 00 2, 060. 00 2060. 00

.35 2674. 00 1.00 7640. 00 .65 4966. 00 .52 3972. 80

14, 175. 00 14175. 00| 50, 000. 00 50000. 00| 82, 500. 00 82500. 00| 360, 500. 00 360500. 00

84.70 112651. 00| 115. 00 152950. 00 170. 00 226100. 00| 51.50 68495. 00

38. 34 682452. 00| 48. 00 854400. 00| 46. 00 818800. 00| 51. 50 916700. 00

341. 25 252525. 00 350. 00 259000. 00 360. 00 266400. 00 334.75 247715. 00

4.73 85140. 00| 2. 40 43200. 00| 2.20 39600. 00| 5.15 92700. 00

10. 53 8213. 40| 2. 40 1872. 00| 2.20 1716. 00| 10. 30 8034. 00

4.95 92565. 00| 6. 00 112200. 00| 7.00 130900. 00| 10. 30 192610. 00

298, 000. 00 298000. 00| 290, 000. 00 290000. 00| 296, 408. 00 296408. 00| 525, 838. 69 525838. 69

20. 50 7995. 00 25. 00 9750. 00| 25.00 9750. 00| 46. 35 18076. 50

70. 00 11200. 00| 60. 00 9600. 00| 108. 00 17280. 00| 82. 40 13184. 00

30. 27 563022. 00| 35. 00 651000. 00 29. 00 539400. 00 49. 96 929256. 00

35. 36 756704. 00 42.00 898800. 00| 45. 00 963000. 00 55.11  1179354.00

3, 310. 00 56270. 00| 3,125. 00 53125. 00| 3, 505. 00 59585. 00| 3, 605. 00 61285. 00

3,012. 00 150600. 00 2,775. 00 138750. 00 3, 105. 00 155250. 00 5, 150. 00 257500. 00

6.77 3181. 90 10. 00 4700. 00 11.00 5170. 00| 5.15 2420. 50

115, 000. 00 115000. 00| 428, 547. 00 428547. 00| 153, 000. 00 153000. 00| 154, 500. 00 154500. 00

3,910, 637. 30 4,321, 234. 00 4,522, 025. 00 5, 442, 900. 34
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08- 0R7804
08- SBD- 74-5
08/ 15/ 17

8, 600. 00
104, 000. 00
10, 500. 00
99, 000. 00

84, 000. 00
153. 00
103. 00
246. 75

4.50

4.50

11. 55

313, 000. 00
25.00

130. 00

48. 00

89. 00

3, 450. 00
3, 100. 00
14. 50

167, 000. 00

8200. 00
904000. 00
34400. 00
104000. 00
10500. 00
99000. 00
1146. 00
84000. 00
203490. 00
1833400. 00
182595. 00
81000. 00
3510. 00
215985. 00
313000. 00
9750. 00
20800. 00
892800. 00
1904600. 00
58650. 00
155000. 00
6815. 00
167000. 00

7,299, 641. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 14
08/16/ 17





